

## TPD SUPPLEMENT

Date: July 21, 2014

Client: Springfield School District  
Client Address: 111 West Leamy Avenue  
Springfield, PA 19064

Client Contact: Mr. Don Mooney, Executive Director of Operations

Project Name: Springfield High School Master-Plan

Municipality/County/State: Springfield Township, Delaware County, PA

TPD Project Manager: Guido. W. DiMartino, P.E.  
TPD Project Number: SDSD.A. 00001  
TPD Supplement Number: 1

Traffic Planning and Design, Inc. (TPD) is submitting this Supplement Number 1 regarding the above-referenced project. This is a Supplement to the original Professional Services Agreement for this project, dated 4/14/14, between TPD and Springfield School District.

### Assumptions

The following assumptions were made regarding the additional alternatives analysis:

- The 4/14/14 proposal included an evaluation of the Saxer Avenue scheme.
- The Maintain, Renovation and Leamy Avenue schemes will be evaluated under this supplement.
- The Maintain and Renovation schemes are similar from a traffic perspective, with the exception that the existing Rolling Road access near Leamy Avenue will be closed under Renovation scheme. All other existing access location will remain under the Renovation scheme.
- The Leamy Avenue scheme will include a new parking lot along Leamy Avenue with 2 driveways, and a new parking lot along Rolling Road with 2 driveways.

### Scope of Services

Upon Client's authorization of this Supplement, TPD will perform the following tasks which represent additional services for this project:

- Redistribute the existing site traffic to the new driveway locations for the Maintain, Renovation and Leamy Avenue schemes.
- Distribute the new trips due to increased student enrollment to the anticipated site driveways.
- Develop future build condition traffic volumes for the Maintain, Renovation and Leamy Avenue schemes.
- Conduct capacity analyses at the study area intersections for the Maintain, Renovation and Leamy Avenue schemes.
- Compare Base Condition and Projected Condition LOS to determine the traffic impact at the study area intersections attributable to the site for the Maintain, Renovation and Leamy Avenue schemes
- For roadways and intersections within the study area, determine roadway improvements necessary to mitigate the traffic impacts (if any) attributable to the site.
- Compare the impacts of the various schemes on the surrounding roadway network from a traffic perspective.
- Prepare for and attend six (6) meetings (Town Hall, project team, facilities, etc.).

### Fee for Services

The services described above will be provided based on TPD's current fee schedule. TPD's not-to-exceed time and materials fee for these professional services is \$12,500.00. TPD will not proceed with services beyond this fee unless first obtaining additional authorization from Client.

Expenses such as copies, prints, postage, mileage, next-day mail, and hand-delivery of materials are included in the fee for professional services, assuming typical reproduction of the report, etc.

## AUTHORIZATION

### Terms and Conditions for this Supplement

The Terms and Conditions included in the original Agreement between TPD and Client for this Project shall remain in effect for this Supplement.

### Confidentiality


Client agrees that any unauthorized use or disclosure of TPD's Standard Terms and Conditions or rate schedule constitutes a violation of applicable state laws, regarding, without limitation, unfair competition, misappropriation, and trade secrets.

### Client Acceptance of Supplement

TPD's offer of services under this Supplement shall remain valid for thirty (30) calendar days from the date of this letter. Acceptance of the Supplement after the end of the thirty (30) day period shall be valid only if TPD elects, in writing, to reaffirm the letter, and waives its right to re-evaluate and resubmit the letter. In order for TPD to begin our services, we request that Client review this Supplement and return the signed authorization to our office.

### This Supplement prepared by:

Traffic Planning and Design, Inc. (TPD)




Guido W. DiMartino, P.E., Project Manager


### Client Authorization

Client authorizes TPD to proceed with the services as described within this Supplement:

Signature: \_\_\_\_\_



Date: \_\_\_\_\_



Name (Please Print): \_\_\_\_\_

Donald Mooney  
Executive Director of Operations

Title: \_\_\_\_\_

Firm: \_\_\_\_\_

E-mail Address: \_\_\_\_\_

Phone Number: \_\_\_\_\_

Billing Address\*: \_\_\_\_\_

\* (If different than first page) \_\_\_\_\_

*Please retain one copy for your file and forward an executed copy to TPD.*

