

Bid Summary

Sabold Elementary HVAC												Addendums	Non-Collusion	Bid Bond	Cont Quals
Base Bid	Alt 2-1	Alt 2-2	Alt 2-3	Alt 2-4	Alt 2-5	Alt 2-6	Alt 2-7	Alt 2-8	Alt 2-9	Alt 2-10					
<b>Mechanical Contractor:</b>															
Myco Mechanical Inc.	\$ 2,188,000	\$ 107,000	\$ 174,000	\$ 82,000	\$ (5,000)	\$ 96,000	\$ 103,000	\$ (120,000)	\$ 38,000	\$ 44,000	\$ -	x	x	x	x
Clipper Pipe and Service Inc.	\$ 2,483,000	\$ 105,000	\$ 209,000	\$ 77,700	\$ (20,175)	\$ 97,700	\$ 81,000	\$ (131,000)	\$ 41,000	\$ -	\$ -	x	x	x	x
<b>General Contractor:</b>															
SB Conrad	\$ 594,500	\$ 32,000	\$ 44,400	\$ 39,450	\$ 60,750	\$ 29,850	\$ 27,050	\$ -	\$ 27,000	\$ -	\$ -	x	x	x	x
LJ Paoella	\$ 628,500	\$ 66,000	\$ 54,000	\$ 35,600	\$ -	\$ 28,000	\$ 29,800	\$ -	\$ 30,000	\$ -	\$ -	x	x	x	x
<b>Electical Contractor</b>															
JR Metzgar	\$ 439,000	\$ 24,900	\$ 15,200	\$ 9,700	\$ 4,900	\$ 17,300	\$ 18,500	\$ 5,700	\$ 3,500	\$ -	\$ 12,900	x	x	x	x
JT Electrical LLC	\$ 440,000	\$ 23,000	\$ 43,000	\$ 7,000	\$ 1,900	\$ 16,300	\$ 29,000	\$ 30,400	\$ 7,000	\$ -	\$ 9,100	x	x	x	x
Ford Brothers Elec Inc	\$ 688,260	\$ 25,650	\$ 35,700	\$ 18,750	\$ 11,500	\$ 19,000	\$ 38,250	\$ 40,270	\$ 25,500	\$ -	\$ 11,400	x	x	x	x

**Alternates:**

- 2-1: Replace Existing Library Rooftop Unit
- 2-2: - Replace the office Suite HVAC System
- 2-3: - Replace the Exising Music/SGI Suite HVAC
- 2-4: Remove DX Cooling from RTU-04
- 2-5: Replace Exstg Cafeteria Unit

- 2-6 - Replace the HVAC unit for Computer Lab, Staff Lounge and Counselor
- 2-7: - Convert Existing Boilers to Hot Water
- 2-8: - Replace Crawspace Fans and Louvers
- 2-9: UV control altermate
- 2-10: Panel BR Replacment