

Halderman Field Renovations									Addendums	Non-Collusion	Bid Bond	Cont Quals
Base Bid	Alt 1	Alt 1A	Alt 2	Alt 3	Alt 4	Alt 5	Alt 6					
General Contractor												
S.B. Conrad	\$ 1,973,000	\$ 47,000	\$ 42,000	\$ 27,000	\$ 33,000	\$ 9,200	\$ 7,500	\$ 2,000	x	x	x	x
LJ Paoella	\$ 2,284,000	\$ 52,000	\$ 43,500	\$ 27,700	\$ 33,000	\$ 11,100	\$ 6,500	\$ 2,400	x	x	x	x
Skepton	\$ 2,350,000	\$ 50,000	\$ 50,000	\$ 25,000	\$ 40,000	\$ 10,000	\$ 1,500	\$ 4,000	x	x	x	x
Meco Constructors	\$ 2,774,252	\$ 46,020	\$ 72,670	\$ 31,420	\$ 52,870	\$ 16,090	\$ 9,480	\$ 17,980	x	x	x	x
Plumbing/Mechanical Contractor:												
Stan-Roch	\$ 102,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x
Hirschberg Mechanical	\$ 120,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x
GM Mechanical Inc.	\$ 174,300	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x
Electrical Contractor:												
BSI Electrical	\$ 182,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x
Ford Brothers Electrical	\$ 196,500	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x
JR Metzgar	\$ 210,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x
JT Electrical	\$ 134,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	x	x	x	x

Attendees at Bid Opening:

- Peter Olsen
- Don Mooney
- Matt Owens
- Darin Jellison
- Anthony Cutrufello
- Bob Ochs

Alternates:

- 1 - Provide chain link backstop
- 1a - 40 ' Ballstopper netting
- 2 - Batting Cages
- 3 - Add ballstopper netting at Softball Field
- 4 - Added Sprinkler Work for Infield Dust Control
- 5 - Wireless Control System for Sprinklers
- 6 - Masonry Insualtion In-fill

Unit Prices:

UP-1 price per SOD -\$/SY