

GENERAL CONTRACTOR		ER Stuebner	Skepton	Boro	Thomas P. Carney
<b>BASE BID</b>					
		50,867,000	51,985,000	53,100,000	53,598,762
<b>ALTERNATES</b>					
1	Future Classroom Space - 5 classrooms shell space	492,000	467,000	492,000	370,000
2	Mezzanine Storage for Wood Shop/overall storage	25,000	44,000	53,000	17,900
3	Provide Zinc Panels ilo of Kynar (Base Bid)	No bid	No bid	129,000	140,000
4	Turf in Main Stadium w/ Shock pad	620,000	599,000	645,000	600,000
5	Canopy	195,000	198,000	328,500	235,000
6	Green roof at Courtyard	90,000	128,000	150,000	94,000
7	Enhanced Courtyard Design	295,000	235,000	287,000	378,000
8	Construction of Occupiable Space below Home Bleachers	725,000	680,000	762,000	608,000
9	Use of Coventry as Stockpile	(50,000)	No bid	No bid	(210,349)
10.1	Terrazzo @ Lobby Floor A	60,000	48,000	65,000	79,000
10.2	Terrazzo @ Cafeteria Floor A	100,000	120,000	106,000	142,000
10.3	Terrazzo @ 1st Floor Corridors	40,000	53,000	42,000	65,000
10.4	Terrazzo @ 2nd and 3rd Floor Corridors	260,000	329,000	279,000	323,000
11	Wood Floor @ Auxilliary Gym	23,000	(28,000)	21,000	27,500
12.1	Upgraded Fencing at Stadium Wall	40,000	16,000	17,000	16,000
12.2	Upgraded Fencing around Running Track	60,000	57,000	60,000	54,000
13	Classroom Card Access	40,000	76,000	119,000	54,000
14	Use of Central Field as Stockpile Area	(40,000)	(25,000)	77,000	(212,969)
15	Alternate Brick - alternate supplier	735,000	750,000	710,000	756,000
16	Synthetic Turf Alternate	(60,000)	(100,000)	No bid	567,000
17	Aluminum Feeders ilo Copper	No bid	(1,000)	No bid	No bid
18	Lightning Protection	No bid	5,000	No bid	No bid
19	Eliminate Voice/Data Stubups at defined locations	No bid	(1,000)	No bid	No bid
20.1	Provide Automated Logic ATC system ilo of Basis of Design	No bid	(1,000)	No bid	No bid
20.2	Provide Siemens ATC System ilo of Basis of Design	No bid	(1,000)	No bid	No bid
20.3	Provide Johnson Controls ATC System ilo Basis of Design	No bid	(1,000)	No bid	No bid
21	Change Classroom Flooring from VCT to LVT	450,000	78,000	82,000	77,700
<b>BID FORMS</b>					
	Addendums Acknowledged	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
	Non-Collusion	x	x	x	x
	Bid Bond	x	x	x	x
	Qualifications Statement	x	x	x	x

GENERAL CONTRACTOR		ER Stuebner	Skepton	Boro	Thomas P. Carney
<b>UNIT PRICES</b>					
G-1a	Unsuitable On-Site:	35.00	20.00	10.00	10.50
G-1b	Unsuitable Off-Site:	50.00	40.00	27.00	85.00
G-2	Engineered Fill Off-Site:	60.00	45.00	32.00	45.00
G-3	Removal and Disposal of Contaminated Soil	175.00	400.00	69.00	75.00
P-1	1" Ball Valve:	n/a	n/a	n/a	0.00
P-2	4" Butterfly Valve:	n/a	n/a	n/a	0.00
M-1	1" Ball Valve:	n/a	n/a	n/a	0.00
M-2	2" Gate Valve:	n/a	n/a	n/a	0.00
M-3	3" Butterfly Valve:	n/a	n/a	n/a	0.00
M-4	Fire Damper:	n/a	n/a	n/a	0.00
M-5	Volume Damper:	n/a	n/a	n/a	0.00
M-6	Sprinkler Head:	n/a	n/a	n/a	0.00
E-1	Duplex Receptacle and Wiring:	n/a	n/a	n/a	0.00
E-2	Data Outlet, Cable & Conduit (Masonry Wall):	n/a	n/a	n/a	0.00
E-3	Data Outlet & Cable (Stud Wall):	n/a	n/a	n/a	0.00
E-4	Exit Sign:	n/a	n/a	n/a	0.00
E-5	Fire Alarm Audio Visual Device Clg. Mounted:	n/a	n/a	n/a	0.00
E-6	Fire Alarm Audio Visual Device Wall Mounted:	n/a	n/a	n/a	0.00
E-7	Fire Alarm Pull Station:	n/a	n/a	n/a	0.00
E-8	Fire Alarm Smoke Detector:	n/a	n/a	n/a	0.00
E-9	Fire Alarm Smoke Detector – Duct Mounted:	n/a	n/a	n/a	0.00

SSD: New High School and Stadium - Mechanical Contractor Bid Recap

7/10/2018

MECHANICAL CONTRACTOR	Boro Developers	Guy M. Cooper	Myco Mech	JBM Mechanical	Dolan Mech Inc.	AllStates	EJ Meloney
<b>BASE BID</b>							
	8,256,000	9,140,000	9,393,000	9,865,000	10,663,000	11,240,000	14,900,000
<b>ALTERNATES</b>							
1 Future Classroom Space - 5 classrooms shell space	(18,000)	49,300	49,000	60,000	123,000	80,000	15,000
2 Mezzanine Storage for Wood Shop/overall storage	3,000	2,000	No bid	3,000	6,000	7,000	No bid
3 Provide Zinc Panels ilo of Kynar (Base Bid)	No bid	No bid	No bid	No bid	No bid	No bid	No bid
4 Turf in Main Stadium w/ Shock pad	No bid	No bid	No bid	No bid	No bid	No bid	No bid
5 Canopy	No bid	No bid	No bid	No bid	No bid	No bid	No bid
6 Green roof at Courtyard	No bid	No bid	No bid	No bid	No bid	No bid	No bid
7 Enhanced Courtyard Design	No bid	No bid	No bid	No bid	No bid	No bid	No bid
8 Construction of Occupiable Space below Home Bleachers	196,000	84,500	133,000	150,000	109,000	174,000	100,000
9 Use of Coventry as Stockpile	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.1 Terrazzo @ Lobby Floor A	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.2 Terrazzo @ Cafeteria Floor A	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.3 Terrazzo @ 1st Floor Corridors	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.4 Terrazzo @ 2nd and 3rd Floor Corridors	No bid	No bid	No bid	No bid	No bid	No bid	No bid
11 Wood Floor @ Auxilliary Gym	No bid	No bid	No bid	No bid	No bid	No bid	No bid
12.1 Upgraded Fencing at Stadium Wall	No bid	No bid	No bid	No bid	No bid	No bid	No bid
12.2 Upgraded Fencing around Running Track	No bid	No bid	No bid	No bid	No bid	No bid	No bid
13 Classroom Card Access	No bid	No bid	No bid	No bid	No bid	No bid	No bid
14 Use of Central Field as Stockpile Area	No bid	No bid	No bid	No bid	No bid	No bid	No bid
15 Alternate Brick - alternate supplier	No bid	No bid	No bid	No bid	No bid	No bid	No bid
16 Synthetic Turf Alternate	No bid	No bid	No bid	No bid	No bid	No bid	No bid
17 Aluminum Feeders ilo Copper	No bid	No bid	No bid	No bid	No bid	No bid	No bid
18 Lightning Protection	No bid	No bid	No bid	No bid	No bid	No bid	No bid
19 Eliminate Voice/Data Stubups at defined locations	No bid	No bid	No bid	No bid	No bid	No bid	No bid
20.1 Provide Automated Logic ATC system ilo of Basis of Design	325,000	130,000	100,000	130,000	1,023,000	265,000	200,000
20.2 Provide Siemens ATC System ilo of Basis of Design	100,000	No bid	300,000	200,000	No bid	(70,000)	No bid
20.3 Provide Johnson Controls ATC System ilo Basis of Design	100,000	No bid	300,000	200,000	No bid	No bid	No bid
21 Change Classroom Flooring from VCT to LVT	No bid	No bid	No bid	No bid	No bid	No bid	No bid
<b>BID FORMS</b>							
Addendums Acknowledged	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
Non-Collusion	x	x	x	x	x	x	x
Bid Bond	x	x	x	x	x	x	x
Qualifications Statement	x	x	x	x	x	x	x

MECHANICAL CONTRACTOR	Boro Developers	Guy M. Cooper	Myco Mech	JBM Mechanical	Dolan Mech Inc.	AllStates	EJ Meloney
<b>UNIT PRICES</b>							
G-1a Unsuitable On-Site:	150.00	200.00	n/a	n/a	n/a	n/a	n/a
G-1b Unsuitable Off-Site:	350.00	250.00	n/a	n/a	n/a	n/a	n/a
G-2 Engineered Fill Off-Site:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
G-3 Removal and Disposal of Contaminated Soil	n/a	n/a	n/a	n/a	n/a	n/a	n/a
P-1 1" Ball Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
P-2 4" Butterfly Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-1 1" Ball Valve:	40.00	150.00	92.00	150.00	75.00	120.00	50.00
M-2 2" Gate Valve:	120.00	310.00	299.00	200.00	175.00	193.00	100.00
M-3 3" Butterfly Valve:	230.00	775.00	459.00	300.00	400.00	191.00	150.00
M-4 Fire Damper:	120.00	300.00	225.00	200.00	375.00	500.00	2,000.00
M-5 Volume Damper:	60.00	150.00	200.00	75.00	375.00	350.00	2,000.00
M-6 Sprinkler Head:	450.00	300.00	425.00	300.00	350.00	300.00	450.00
E-1 Duplex Receptacle and Wiring:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-2 Data Outlet, Cable & Conduit (Masonry Wall):	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-3 Data Outlet & Cable (Stud Wall):	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-4 Exit Sign:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-5 Fire Alarm Audio Visual Device Clg. Mounted:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-6 Fire Alarm Audio Visual Device Wall Mounted:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-7 Fire Alarm Pull Station:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-8 Fire Alarm Smoke Detector:	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-9 Fire Alarm Smoke Detector – Duct Mounted:	n/a	n/a	n/a	n/a	n/a	n/a	n/a

SSD: New High School and Stadium - Plumbing Contractor Bid Recap

7/10/2018

PLUMBING CONTRACTOR		Stan-Roch	Myco Mechanical	Jay R Reynolds Inc.	Vision Mechanical	JBM Mechanical	Guy M. Cooper
<b>BASE BID</b>							
		2,310,000	2,431,000	2,440,000	2,488,000	2,556,000	2,789,100
<b>ALTERNATES</b>							
1	Future Classroom Space - 5 classrooms shell space	37,000	60,000	18,300	25,300	30,000	38,000
2	Mezzanine Storage for Wood Shop/overall storage	No bid	No bid	No bid	No bid	No bid	No bid
3	Provide Zinc Panels ilo of Kynar (Base Bid)	No bid	No bid	No bid	No bid	No bid	No bid
4	Turf in Main Stadium w/ Shock pad	No bid	No bid	No bid	No bid	No bid	No bid
5	Canopy	No bid	No bid	No bid	No bid	No bid	No bid
6	Green roof at Courtyard	No bid	No bid	No bid	No bid	No bid	No bid
7	Enhanced Courtyard Design	No bid	No bid	No bid	No bid	No bid	No bid
8	Construction of Occupiable Space below Home Bleachers	155,000	141,000	129,000	149,000	124,000	209,000
9	Use of Coventry as Stockpile	No bid	No bid	No bid	No bid	No bid	No bid
10.1	Terrazzo @ Lobby Floor A	No bid	No bid	No bid	No bid	No bid	No bid
10.2	Terrazzo @ Cafeteria Floor A	No bid	No bid	No bid	No bid	No bid	No bid
10.3	Terrazzo @ 1st Floor Corridors	No bid	No bid	No bid	No bid	No bid	No bid
10.4	Terrazzo @ 2nd and 3rd Floor Corridors	No bid	No bid	No bid	No bid	No bid	No bid
11	Wood Floor @ Auxilliary Gym	No bid	No bid	No bid	No bid	No bid	No bid
12.1	Upgraded Fencing at Stadium Wall	No bid	No bid	No bid	No bid	No bid	No bid
12.2	Upgraded Fencing around Running Track	No bid	No bid	No bid	No bid	No bid	No bid
13	Classroom Card Access	No bid	No bid	No bid	No bid	No bid	No bid
14	Use of Central Field as Stockpile Area	No bid	No bid	No bid	No bid	No bid	No bid
15	Alternate Brick - alternate supplier	No bid	No bid	No bid	No bid	No bid	No bid
16	Synthetic Turf Alternate	No bid	No bid	No bid	No bid	No bid	No bid
17	Aluminum Feeders ilo Copper	No bid	No bid	No bid	No bid	No bid	No bid
18	Lightning Protection	No bid	No bid	No bid	No bid	No bid	No bid
19	Eliminate Voice/Data Stubups at defined locations	No bid	No bid	No bid	No bid	No bid	No bid
20.1	Provide Automated Logic ATC system ilo of Basis of Design	No bid	No bid	No bid	No bid	No bid	No bid
20.2	Provide Siemens ATC System ilo of Basis of Design	No bid	No bid	No bid	No bid	No bid	No bid
20.3	Provide Johnson Controls ATC System ilo Basis of Design	No bid	No bid	No bid	No bid	No bid	No bid
21	Change Classroom Flooring from VCT to LVT	No bid	No bid	No bid	No bid	No bid	No bid
<b>BID FORMS</b>							
Addendums Acknowledged		1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
Non-Collusion		x	x	x	x	x	x
Bid Bond		x	x	x	x	x	x
Qualifications Statement		x	x	x	x	x	x

PLUMBING CONTRACTOR	Stan-Roch	Myco Mechanical	Jay R Reynolds Inc.	Vision Mechanical	JBM Mechanical	Guy M. Cooper
<b>UNIT PRICES</b>						
G-1a Unsuitable On-Site:	n/a	n/a	85.00	n/a	n/a	150.00
G-1b Unsuitable Off-Site:	n/a	n/a	185.00	n/a	n/a	250.00
G-2 Engineered Fill Off-Site:	n/a	n/a	85.00	n/a	n/a	n/a
G-3 Removal and Disposal of Contaminated Soil	n/a	n/a	450.00	n/a	n/a	n/a
P-1 1" Ball Valve:	46.00	100.00	60.00	200.00	60.00	95.00
P-2 4" Butterfly Valve:	460.00	1,266.00	600.00	900.00	525.00	1,180.00
M-1 1" Ball Valve:	n/a	n/a	n/a	n/a	n/a	n/a
M-2 2" Gate Valve:	n/a	n/a	n/a	n/a	n/a	n/a
M-3 3" Butterfly Valve:	n/a	n/a	n/a	n/a	n/a	n/a
M-4 Fire Damper:	n/a	n/a	n/a	n/a	n/a	n/a
M-5 Volume Damper:	n/a	n/a	n/a	n/a	n/a	n/a
M-6 Sprinkler Head:	n/a	n/a	n/a	n/a	n/a	n/a
E-1 Duplex Receptacle and Wiring:	n/a	n/a	n/a	n/a	n/a	n/a
E-2 Data Outlet, Cable & Conduit (Masonry Wall):	n/a	n/a	n/a	n/a	n/a	n/a
E-3 Data Outlet & Cable (Stud Wall):	n/a	n/a	n/a	n/a	n/a	n/a
E-4 Exit Sign:	n/a	n/a	n/a	n/a	n/a	n/a
E-5 Fire Alarm Audio Visual Device Clg. Mounted:	n/a	n/a	n/a	n/a	n/a	n/a
E-6 Fire Alarm Audio Visual Device Wall Mounted:	n/a	n/a	n/a	n/a	n/a	n/a
E-7 Fire Alarm Pull Station:	n/a	n/a	n/a	n/a	n/a	n/a
E-8 Fire Alarm Smoke Detector:	n/a	n/a	n/a	n/a	n/a	n/a
E-9 Fire Alarm Smoke Detector – Duct Mounted:	n/a	n/a	n/a	n/a	n/a	n/a

ELECTRICAL CONTRACTOR	Boro Developers	Cyprium Solutions	Pagoda Electrical	Phillips Bros	Wescott	McGoldrick	Goldhorn Electric	HB Frazer
<b>BASE BID</b>								
	6,450,000	7,200,000	7,889,654	8,469,100	9,276,000	10,515,000	11,700,000	12,866,000
<b>ALTERNATES</b>								
1 Future Classroom Space - 5 classrooms shell space	11,000	43,000	35,000	53,000	68,000	19,100	49,000	28,000
2 Mezzanine Storage for Wood Shop/overall storage	1,000	4,000	4,500	5,000	29,000	20,000	4,900	7,700
3 Provide Zinc Panels ilo of Kynar (Base Bid)	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
4 Turf in Main Stadium w/ Shock pad	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
5 Canopy	21,000	38,000	45,500	60,000	60,000	61,000	39,000	33,000
6 Green roof at Courtyard	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
7 Enhanced Courtyard Design	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
8 Construction of Occupiable Space below Home Bleachers	40,000	100,000	71,500	95,000	150,000	38,000	99,000	100,000
9 Use of Coventry as Stockpile	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.1 Terrazzo @ Lobby Floor A	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.2 Terrazzo @ Cafeteria Floor A	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.3 Terrazzo @ 1st Floor Corridors	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
10.4 Terrazzo @ 2nd and 3rd Floor Corridors	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
11 Wood Floor @ Auxilliary Gym	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
12.1 Upgraded Fencing at Stadium Wall	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
12.2 Upgraded Fencing around Running Track	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
13 Classroom Card Access	30,000	60,000	38,743	25,000	77,000	No bid	208,000	206,800
14 Use of Central Field as Stockpile Area	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
15 Alternate Brick - alternate supplier	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
16 Synthetic Turf Alternate	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
17 Aluminum Feeders ilo Copper	(120,000)	(90,000)	(155,000)	(85,000)	(110,000)	(40,000)	(55,000)	(140,000)
18 Lightning Protection	60,000	63,000	66,500	72,000	76,000	76,000	122,000	133,547
19 Eliminate Voice/Data Stubups at defined locations	(32,000)	(35,000)	(6,000)	2,000	(51,500)	10,000	(21,000)	(46,000)
20.1 Provide Automated Logic ATC system ilo of Basis of Design	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
20.2 Provide Siemens ATC System ilo of Basis of Design	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
20.3 Provide Johnson Controls ATC System ilo Basis of Design	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
21 Change Classroom Flooring from VCT to LVT	No bid	No bid	No bid	No bid	No bid	No bid	No bid	No bid
<b>BID FORMS</b>								
Addendums Acknowledged	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5	1,2,3,4,5
Non-Collusion	x	x	x	x	x	x	x	x
Bid Bond	x	x -?	x	x	x	x	x	x
Qualifications Statement	x	x	x	x	x	x	x	x

ELECTRICAL CONTRACTOR		Boro Developers	Cyprium Solutions	Pagoda Electrical	Phillips Bros	Wescott	McGoldrick	Goldhorn Electric	HB Frazer
<b>UNIT PRICES</b>									
G-1a	Unsuitable On-Site:	15.00	70.00	10.50	n/a	155.00	n/a	n/a	n/a
G-1b	Unsuitable Off-Site:	30.00	100.00	1,705.00	n/a	195.00	n/a	n/a	n/a
G-2	Engineered Fill Off-Site:	n/a	70.00	25.05	n/a	n/a	n/a	n/a	n/a
G-3	Removal and Disposal of Contaminated Soil	n/a	200.00	33.55	n/a	n/a	n/a	n/a	n/a
P-1	1" Ball Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
P-2	4" Butterfly Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-1	1" Ball Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-2	2" Gate Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-3	3" Butterfly Valve:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-4	Fire Damper:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-5	Volume Damper:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
M-6	Sprinkler Head:	n/a	n/a	n/a	n/a	n/a	n/a	n/a	n/a
E-1	Duplex Receptacle and Wiring:	100.00	200.00	260.00	250.00	425.00	350.00	315.00	221.00
E-2	Data Outlet, Cable & Conduit (Masonry Wall):	650.00	300.00	320.00	400.00	625.00	380.00	550.00	741.00
E-3	Data Outlet & Cable (Stud Wall):	580.00	300.00	350.00	350.00	590.00	360.00	450.00	634.00
E-4	Exit Sign:	680.00	300.00	350.00	300.00	725.00	350.00	1,200.00	1,000.00
E-5	Fire Alarm Audio Visual Device Clg. Mounted:	155.00	300.00	295.00	150.00	400.00	550.00	550.00	341.00
E-6	Fire Alarm Audio Visual Device Wall Mounted:	210.00	300.00	295.00	175.00	425.00	550.00	600.00	432.00
E-7	Fire Alarm Pull Station:	240.00	300.00	305.00	250.00	450.00	500.00	510.00	540.00
E-8	Fire Alarm Smoke Detector:	165.00	300.00	305.00	200.00	400.00	500.00	530.00	467.00
E-9	Fire Alarm Smoke Detector – Duct Mounted:	505.00	1,000.00	485.00	450.00	975.00	1,200.00	1,300.00	781.00